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CONSTRUCTION NOTES:
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

At least three full business days prior to starting any site activity or
demolition, the contractor shall contact the applicable state utility location
service by dialing 811 or submitting an online ticket request. The utilities
shall be marked in all areas of proposed disturbance.

It is the contractor’s responsibility to review all construction contract
documents associated with the project scope of work, including, but not
limited to, all drawings and specifications, architectural plans, boundary and
topographic survey, wetlands assessment and reports, geotechnical reports,
environmental reports, and approval conditions, prior to the commencement
of construction. Should the contractor find conflict and/or discrepancy
between the documents relative to the plans, specifications, reports, or the
relative or applicable codes, reqgulations, laws, rules, statutes and/or
ordinances, it is the contractor’s sole responsibility to notify the Engineer, in
writing, of said conflict and/or discrepancy prior to the start of construction.

The contractor shall be responsible for adhering to any conditions of
approval placed on the project by the authorities having jurisdiction.

The contractor must comply, to the fullest extent, with the latest
Occupational Safety and Health (OSHA) standards and regulations, and/or
any other agency with jurisdiction for construction activities. The contractor
is solely responsible for construction means, methods, techniques, sequences,
or procedures, or for safety precautions and programs in connection with
work on the Project. The Engineer will not be responsible for the
contractor’s safety, schedules, or failure to carry out its work in accordance
with the contract documents. The Engineer will not have control over or
charge of acts or omissions of the contractor, subcontractors, or their
agents or employees, or of any persons performing portions of work on the
Project.

Contractor must notify the Engineer in writing if there are any questions
concerning the accuracy or intent of these plans or related specifications.
If such notification is given, no demolition or site activity may begin until
such time that the Engineer provides a written response to same.

Contractor shall adhere to and is responsible for compliance with all details,
notes, plans and specifications contained herein. It is the responsibility of

the contractor to ensure that all work performed by their subcontractors is
in full compliance with these requirements.

The contractor shall confirm that they are in receipt of the current version
of the referenced documents prior to the commencement of any work.

Prior to commencing work, contractor is required to secure all necessary
and/or required permits and approvals for the construction of the project,
including, but not limited to, demolition work, and all off site material
sources and disposal facilities. Copies of all permits and approvals shall
be maintained on site throughout the duration of the project. The
contractor shall thoroughly review and understand all permits and permit
conditions prior to fabrication of any materials or products to be used as
part of the project.

The contractor is responsible for independently verifying all existing onsite
utilities within and adjacent to the limits of the project activities.
Underground utility, structure and facility locations depicted and noted on the
plans have been compiled, in part, from record mapping supplied by the
respective utility companies or governmental agencies, from parol testimony,
and from other sources. These locations must be considered as
approximate in nature. Additionally, other such features may exist on the
site, the existence of which are unknown to the Engineer.

Locations of all existing and proposed services are approximate. Final utility
service sizes and locations, including, but not limited to, the relocation
and/or installation of utility poles, or the relocation and/or installation of
transformers, are at the sole discretion of the respective utility companies.

Prior to commencement of any work, the contractor shall independently
coordinate and confirm with the appropriate utility companies to finalize all
utility services and/or relocations to ensure no conflict with the design plans
and that proper depths can be achieved. All discrepancies must immediately
be reported to the Engineer in writing. Should a conflict arise due to the
final designs of the utility company, the contractor shall notify the Engineer
in writing and await a written resolution prior to proceeding with further
utility installations.

Prior to commencing construction, the contractor shall field verify all existing
conditions, topographic information, utility invert elevations, and proposed
layout dimensions, and must immediately notify the Engineer in writing if
actual site conditions differ or are in conflict with the proposed work. No
extra compensation will be paid to the contractor for work which has to be
redone or repaired due to dimensions or grades shown incorrectly on these
plans unless the contractor receives written permission from Owner/developer
giving authorization to proceed with such additional work.

At least 72 hours prior to starting any site activity or demolition, the
contractor shall notify, at a minimum, the building official, municipal
engineer, department of public works, planning and zoning commission, the
Engineer, and local inland wetland commission, as applicable. The contractor
shall also attend a pre—construction meeting with the local municipality, if
required, prior to commencing any site activity or demolition.

Prior to starting any site activity or demolition, the contractor shall
implement the soil erosion and sediment control measures as noted on the
plans. Refer to the Erosion and Sedimentation Control Notes.

The demolition plan or existing features designated to be removed are
intended to provide only general information regarding items to be
demolished and/or removed. The contractor shall review all site plans (and
architectural drawings as applicable) to assure that all demolition activities
and incidental work necessary are completed.

The contractor shall protect and maintain the operation and service of all
active utilities and systems that are not being removed during all
construction activities. Should a temporary interruption of utility services be
required as part of the proposed construction activities, the contractor shall
coordinate with appropriate utility companies and the affected end users to
minimize impact and service interruption.

The contractor shall arrange for and coordinate with the appropriate utility
companies for all services that require temporary or permanent termination
for the project, whether shown on the site plans or not. Termination of
utilities shall be performed in compliance with all local, state and/or federal
regulations.

Contractor must prepare record drawings depicting the location of existing
utilities that are capped, abandoned in place, or relocated and provide to
the Owner and the Engineer of record.

Should hazardous material be discovered/encountered, which was not
anticipated/addressed in the project plans and specifications, cease all work
immediately and notify Owner and Engineer regarding the discovery of same.
Do not continue work in the area until written instructions are received from
an environmental professional.

The contractor is responsible for preventing movement, settlement, damage,
or collapse of existing structures, and any other improvements that are to
remain. If any existing structures that are to remain are damaged during
construction, repairs shall be made using new product/materials resulting in
a pre—damage condition, or better. Contractor is responsible for all repair
costs.  Contractor shall document all existing damage and to notify the
Owner prior to the start of construction.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

The use of explosives, if required, must comply with all local, state and
federal regulations. The contractor shall obtain all permits that are required
by the federal, state and local governments, and shall also responsible for
all notification, inspection, monitoring or testing as may be required.

All debris from removal operations must be removed from the site at the
time of excavation. Stockpiling of demolition debris will not be permitted.
Debris shall not be burned or buried on site. All demolition materials to be
disposed of, including, but not limited to, stumps, limbs, and brush, shall be
done in accordance with all municipal, county, state, and federal laws and
applicable codes. The contractor must maintain records of all disposal
activities.

The contractor is responsible for repairing all damage to any existing utilities
during construction, at its own expense.

All earthwork activities must be performed in accordance with these plans
and specifications and the recommendations set forth in the geotechnical
report completed for this project. In the absence of a geotechnical report,
all earthwork activities must comply with the standard state Department of
Transportation (DOT) specifications (latest edition) and any amendments or
revisions thereto. All earthwork activities must comply all applicable
requirements, rules, statutes, laws, ordinances and codes for the jurisdictions
where the work is being performed.

The contractor is responsible for removing and replacing unsuitable materials
with suitable materials. All excavated or filled areas must be properly
compacted. Moisture content at time of placement must be submitted in a
compaction report prepared by a qualified geotechnical engineer, licensed in
the state where the work is performed, verifying that all filled areas and
subgrade areas within the building pad area and areas to be paved have
been compacted in accordance with these plans, specifications and the
recommendations. Subbase material for building pads, sidewalks, curb, or
asphalt must be free of organics and other unsuitable materials. Should
subbase be deemed unsuitable by Owner/developer or Owner/developer’s
representative, subbase is to be removed and filled with suitable material
and properly compacted at the contractor’'s expense. All fill, compaction, and
backfill materials required for utility installation must be coordinated with the
applicable utility company specifications. The Engineer shall have no liability
or responsibility for or as related to fill, compaction, backfill, or the
balancing of earthwork.

Pavement must be saw cut into straight lines and must extend to the full
depth of the existing pavement, except for edge of butt joints.

The tops of existing manholes, inlet structures, and sanitary cleanout tops
must be adjusted as necessary, to match proposed grades.

Where retaining walls (whether or not they meet the jurisdictional definition)
are identified on plans, elevations identified herein are for the exposed
portion of the wall. Wall footing/foundation elevations are not identified
herein and are to be set/determined by the contractor based on final
structural design shop drawings prepared by an appropriate professional
licensed in the state where the construction occurs.

Contractor shall maintain and control traffic on and offsite in conformance
with the current Federal Highway Administration (FHWA) “Manual on Uniform

Traffic Control Devices” (MUTCD), and the federal, state, and local regulations
for all aspects of demolition and site work. If a Maintenance of Traffic Plan
is required for work that affects public travel either on or offsite, the

contractor shall be responsible for the cost and implementation of said plan.

Contractor shall prevent the emission of dust, sediment, and debris from the
site, and shall be responsible for corrective measures such as street
sweeping, and clean—up work as deemed necessary by the Engineer orthe
authority having jurisdiction.

The contractor shall install and/or construct all aspects of the project in
strict compliance with and accordance with manufacturer’s written installation
standards, recommendations and specifications.

All pumped discharge must utilize silt—sac or approved equal. Monitor to
ensure dewatering activities do not cause erosion downstream. Stabilize area
utilizing winter stabilization if appropriate for season of construction.
Dewatering activities shall be completed in accordance with the 2002 CT
Guidelines for Soil Erosion and Sediment Control.
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SECTIONS

* POSTS SPACED @ 10° MAX, USE 2 1/2" DIA. GALYAMNIZED OR
ALUMINUM POSTS.

** CHAIN UNK TO POST FASTENERS SPACED © 14 MAX. USE NO. 6 CA
ALUMINUM WIRE OR NO. 9 GALVANIZED STEEL PRF—-FORMED CLIPS.

CHAIN LINK TO TENSION WIRE FASTENERS SPACED @ 60" MAX. USE NO.
10 GA, GALVANIZED STEEL WIRE,

FABRIC TO CHAIN FASTENERS SFACED @ 24" MAX. C TO C.

SUPER SILT FENCE
N.T.S.

CONSTRUCTION SEQUENCE.

1.

© N o o

10.

INSTALL CONSTRUCTION ACCESS AT DRIVEWAYS OR OTHER LOCATIONS AS SHOWN ON PLANS. MAINTAIN THE
CONSTRUCTION ACCESS IN A CONDITION WHICH WILL PREVENT TRACKING AND WASHING OF SEDIMENT ONTO
ABUTTING PAVED SURFACES. ADD STONE OR INCREASE THE LENGTH AS CONDITIONS DEMAND.

STAKE—OUT THE LIMITS OF CLEARING AND GRUBBING. INSTALL EROSION AND SEDIMENTATION CONTROL
MEASURES AT LIMITS OF CLEARING AND GRUBBING. CONTRACTOR TO CONDUCT ALL CONSTRUCTION ACTIVITIES
WITHIN LIMITS SHOWN ON PLAN.

CONSTRUCT OTHER BEST MANAGEMENT PRACTICES AS REQUIRED AND/OR AS SHOWN ON THE PLANS,

PROTECT CATCHBASINS AND CULVERT INLETS/OUTLETS WITH HAYBALES AND FILTER FABRIC AS SHOWN IN
THE DETAILS.

FOLLOW BESTECH DEMOLITION WORK PLAN AND EAGLE ENVIRONMENTAL REFERENCED PLAN.

ESTABLISH VEGETATION ON ALL DISTURBED SOIL THAT WILL REMAIN EXPOSED FOR LONGER THAN 30 DAYS.
CREATE TEMPORARY DIVERSION SWALES AS REQUIRED.

ANY DEWATERING ACTMITIES SHALL BE PUMPED TO TEMPORARY SILTATION BASINS AT THE TOP OF THE
SLOPE. PUMPED DISCHARGE MUST UTILIZE SILT-SAC OR APPROVED EQUAL. MONITOR TO ENSURE DISCHARGE
FROM BASIN IS NOT CAUSING EROSION DOWNSTREAM.

FILL EXCAVATED AREAS, INSTALL TOPSOIL, GRASS SEED, AND MULCH.

MINOR ADJUSTMENTS TO THE EXCAVATION LIMITS MAY BE WARRANTED WITH APPROVAL OF LOCAL AUTHORITY
HAVING JURISDICTION TO ALLOW FOR PRESERVATION OF EXISTING VEGETATION.

. ALL EROSION CONTROL DEVICES SHALL REMAIN FUNCTIONAL AND IN PLACE THROUGHOUT THE CONSTRUCTION

EFFORT UNTIL THE SITE IS FULLY STABILIZED WITH VEGETATION.

(WEEKLY CONSTRUCTION REPORTS):

PER RECOMMENDATIONS MADE IN THE 2002 CONNECTICUT GUIDELINES FOR SOIL EROSION AND
SEDIMENTATION CONTROL PLAN, THE CONTRACTOR SHALL MAINTAIN WEEKLY REPORTS ON THE CONDITION
OF ALL EROSION CONTROL MEASURES AND MAKE THEM AVAILABLE UPON REQUEST OF OWNER, LOCAL
AUTHORITY HAVING JURISDICTION, OR ENGINEER. IN THE EVENT OF A MAJOR RAINSTORM, (0.5 INCHES OR
GRATER) REPORTS SHALL BE PREPARED WITHIN 24 HOURS OF SAID EVENT.

EROSION & SEDIMENTATION CONTROL NARRATIVE

1.

MULCH: RATE:
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PRIOR TO THE START OF CONSTRUCTION, ALL EROSION CONTROL DEVICES SHALL BE INSTALLED IN
CONFORMANCE WITH THESE PLANS.

CONTRACTOR IS RESPONSIBLE FOR IMPLEMENTATION OF ALL SEDIMENTATION AND EROSION CONTROL
MEASURES SHOWN ON THESE PLANS. THIS RESPONSIBILITY INCLUDES IMPLEMENTATION AS WELL AS
MAINTENANCE. ANY PROPOSED CHANGES TO THIS PLAN MUST BE APPROVED BY THE ENGINEER
AND/OR THE LOCAL AUTHORITY HAVING JURISDICTION.

CONSTRUCTION ACCESS SHALL BE INSPECTED REGULARLY TO ENSURE PROPER OPERATION. STONE
SHALL BE ADDED OR REPLACED AS REQUIRED.

CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ADJACENT ROADWAYS, (BOTH PUBLIC &
COMPLETED PORTIONS OF THE PROJECT) FREE FROM ACCUMULATED DUST AND DIRT. STREETS SHALL
BE SWEPT CLEAN AT ALL TIMES.

AREAS WHERE CONSTRUCTION ACTIVITIES HAVE PERMANENTLY CEASED OR WHEN FINAL GRADES ARE
REACHED IN ANY PORTION OF THE SITE, SHALL BE STABILIZATION WITH FINAL VEGETATION WITHIN 7
DAYS. AREAS TO BE LEFT BARE FOR MORE THAN 30 DAYS SHALL BE TREATED WITH AIR DRIED WOOD
CHIP MULCH (6 CYDS / 1000 S.F.) OR SEEDED WITH PERENNIAL RYE—GRASS UNTIL FINAL GRADING AND
STABILIZATION TAKES PLACE. WINTER STABILIZATION SHALL INCLUDE MULCH/STRAW OR HAY APPLIED AT THE
SAME RATE WITH A TACKIFIER PER RECOMMENDATIONS MADE IN THE 2002 CONNECTICUT GUIDELINES FOR
SOIL EROSION AND SEDIMENT CONTROL.

ALL DISTURBED SLOPES EXCEEDING A 3:1 SLOPE SHALL IMMEDIATELY RECEIVE MULCH AND TEMPORARY
SEEDING IN ACCORDANCE WITH THE FOLLOWING APPLICATION RATES:

STRAW 90# / 1000 S.F.

TEMPORARY SEEDING:
PERENNIAL RYEGRASS

RATE:
1.04 / 1000 SF.

CONTRACTOR SHALL CLEAN CATCHBASIN SUMPS, DIVERSION SWALES, & TEMPORARY SETTLING SUMPS
AS REQUIRED DURING CONSTRUCTION.

DURING EARTHWORK OPERATIONS, CONTRACTOR SHALL MANAGE STORMWATER RUNOFF SO THAT NO
DIRECT DISCHARGE OF RUNOFF THAT CONTAINS SUSPENDED PARTICLES, FLOWS INTO RECEIVING
WATERS. RUNOFF SHALL BE DIRECTED INTO TEMPORARY SEDIMENT SUMPS AND TREATED.

AT NO TIME DURING THE CONSTRUCTION EFFORT SHALL THERE BE ANY OPEN AND DISTURBED AREA
GREATER THAN 5 ACRES WITHOUT SILT FENCE PERIMETER OF SET AREA.

AFTER ALL SITE WORK IS COMPLETED, INCLUDING THE SPREADING OF TOPSOIL AND SEEDING, THE
CONTRACTOR SHALL CLEAN ANY SILT OR DEBRIS FROM ALL STORM DRAINAGE STRUCTURES AND
CULVERTS.

AT ALL TIMES DURING THE CONSTRUCTION EFFORT, THE CONTRACTOR SHALL HAVE AVAILABLE THE
APPROPRIATE EQUIPMENT FOR WATER APPLICATION FOR THE PURPOSES OF ALLAYING DUST. APPLY
WATER, SUITABLE MATERIALS, OR COVERS TO MATERIAL STOCKPILES AND OTHER SURFACES THAT CAN
GIVE RISE TO AIRBORNE PARTICULATE MATTER. COVER, WHILE IN MOTION, OPEN—BODIED TRUCKS OR
OPEN—BODIED TRAILERS. MINIMIZE THE VOLUME OF WATER SPRAYED FOR CONTROLLING DUST AS TO
PREVENT THE RUNOFF OF WATER. NO DISCHARGE OF DUST CONTROL WATER SHALL CONTAIN OR
CAUSE A VISIBLE OIL SHEEN, FLOATING SOLIDS, VISIBLE DISCOLORATION, OR FOAMING IN THE
RECEIVING STREAM.

THE DEVELOPER SHALL ENSURE THAT CONSTRUCTION ACTIVITIES COMPLY WITH THE NOISE ORDINANCES
OF THE AUTHORITY HAVING JURISDICTION.

THE CONTRACTOR SHALL EXCAVATE A PIT TO BE DESIGNATED AS A WASHOUT AREA FOR CONCRETE,
PAINT, AND OTHER MATERIALS. THIS AREA SHALL BE CLEARLY FLAGGED AND CONSTRUCTED TO BE
ENTIRELY SELF—CONTAINED. THIS AREA SHALL BE OUTSIDE OF ANY BUFFERS AND AT LEAST 50 FEET
FROM ANY STREAM, WETLAND, OR OTHER SENSITIVE SOURCE. DUMPING OF LIQUID WASTES IN STORM
SEWERS IS PROHIBITED. THE WASHOUT AREA SHALL BE INSPECTED AT LEAST ONCE A WEEK TO
ENSURE STRUCTURAL INTEGRITY, ADEQUATE HOLDING CAPACITY, AND TO CHECK FOR LEAKS AND
OVERFLOWS. ACCUMULATED DEBRIS SHOULD BE REMOVED ONCE THE WASHOUT AREA REACHES HALF
WAY FULL OR IS DEEMED NECESSARY TO AVOID OVERFLOWS. REMOVE AND DISPOSE OF HARDENED
CONCRETE WASTE CONSISTENT WITH PRACTICES DEVELOPED FOR THE WASTE DISPOSAL.

THE CONTRACTOR SHALL DESIGNATE A WASTE DISPOSAL AREA FOR TEMPORARY STORAGE OF
MATERIALS TO BE REMOVED FROM THE SITE. THE DESIGNATED WASTE AREA SHALL BE SELECTED AS
TO MINIMIZE TRUCK TRAVEL THROUGH THE SITE. THE AREA WILL NOT DRAIN DIRECTLY TO ADJACENT
WETLANDS. PICKUPS SHALL BE SCHEDULED REGULARLY TO PREVENT THE CONTAINERS FROM
OVERFILLING. SPILLS SHALL BE CLEANED UP IMMEDIATELY. DEFECTIVE CONTAINERS THAT MAY CAUSE
LEAKS OR SPILLS WILL BE IDENTIFIED THROUGH REGULAR INSPECTION. ANY FOUND TO BE DEFECTIVE
WILL BE REPAIRED OR REPLACED IMMEDIATELY. ANY STOCKPILING OF MATERIALS SHOULD BE CONFINED
TO THE DESIGNATED AREA AS DEFINED BY THE CONTRACTOR.

ALL CHEMICAL AND PETROLEUM PRODUCT CONTAINERS STORED ON THE SITE (EXCLUDING THOSE
CONTAINED WITHIN VEHICLES AND EQUIPMENT) SHALL BE PROVIDED WITH IMPERMEABLE CONTAINMENT
WHICH WILL HOLD AT LEAST 110% OF THE VOLUME OF THE LARGEST CONTAINER, OR 10% OF THE
TOTAL VOLUME OF ALL CONTAINERS IN THE AREA, WHICHEVER IS LARGER, WMITHOUT OVERFLOW FROM
THE CONTAINMENT AREA. ALL CHEMICALS AND THEIR CONTAINERS SHALL BE STORED UNDER A
ROOFED AREA EXCEPT FOR THOSE CHEMICALS STORED IN CONTAINERS OF 100 GALLON CAPACITY OR
MORE, IN WHICH CASE A ROOF IS NOT REQUIRED. DOUBLE—WALLED TANKS SATISFY THIS
REQUIREMENT.

CONTRACTOR SHALL COORDINATE WITH THE PROPER AGENCIES FOR RELOCATION OF ANY UTILITIES OR
SIGNS.

IF REQUIRED, AN APPROVED EROSION CONTROL BOND SHALL BE PREPARED BEFORE THE START OF
ANY CONSTRUCTION ACTIVITY.

FROZEN MATERIAL SHALL NOT BE USED FOR FILL NOR SHALL FILL BE PLACED OR COMPACTED ON
FROZEN GROUND.

ESTIMATED CONSTRUCTION START DATE — WINTER 2019
ESTIMATED COMPLETION DATE — SPRING 2020

CONSTRUCTION DUST CONTROL NOTES

IDENTIFY AND ADDRESS SOURCES OF DUST GENERATED BY CONSTRUCTION ACTIVITIES. LIMIT
CONSTRUCTION TRAFFIC TO PREDETERMINED ROUTES. PAVED SURFACES REQUIRE MECHANICAL
SWEEPERS TO REMOVE SOIL THAT HAS BEEN DEPOSITED OR TRACKED ONTO THE PAVEMENT. ON
UNPAVED TRAVELWAYS AND TEMPORARY HAUL ROADS, USE ROAD CONSTRUCTION STABILIZATION
MEASURES AND/OR WATER AS NEEDED TO KEEP SURFACE DAMP. STATIONARY SOURCES OF DUST,
SUCH AS ROCK CRUSHERS, USE FINE WATER SPRAYS TO CONTROL DUST. IF WATER IS EXPECTED TO
BE NEEDED FOR DUST CONTROL, IDENTIFY THE SOURCE OF WATER IN ADVANCE. PUMPING FROM
STREAMS, POND AND SIMILAR WATERBODIES MAY REQUIRE APPROVAL FROM THE MUNICIPAL INLAND
WETLAND AGENCY.

IDENTIFY AND ADDRESS SOURCES OF WIND GENERATED DUST. PROVIDE SPECIAL CONSIDERATION TO

HILL TOPS AND LONG REACHES OF OPEN GROUND WHERE SLOPES MAY BE EXPOSED TO HIGH WINDS.

CONSIDER BREAKING UP LONG REACHES WITH TEMPORARY WINDBREAKS CONSTRUCTED FROM BRUSH
PILES, GEOTEXTILE SILT FENCES OR HAY BALES. PLAN ON STABILIZING SLOPES EARLY. MULCH FOR
SEED WILL REQUIRE ANCHORING WHEN USED.

CONSIDER WATER QUALITY WHEN SELECTING THE METHOD AND/OR MATERIALS USED FOR DUST
CONTROL. WHEN CONSIDERING THE USE OF CALCIUM CHLORIDE, BE AWARE OF THE FOLLOWING: THE
RECEIVING SOIL'S PERMEABILITY SO AS TO PREVENT GROUNDWATER CONTAMINATION; THE TIMING OF
THE APPLICATION TO RAINFALL TO PREVENT WASHING OF SALTS INTO SENSITIVE AREAS SUCH AS
WETLANDS AND WATERCOURSES; AND PROXIMITY TO SENSITIVE AREAS SUCH AS WATERCOURSES,
PONDS, ESTABLISHED OR SOON TO BE ESTABLISHED AREA OF PLANTINGS, WHERE SALTS COULD
IMPAIR OR DESTROY PLANT AND ANIMAL LIFE. ADDITIONALLY, SOME MATERIALS USED FOR DUST
CONTROL MAY BE RENDERED INEFFECTIVE BY DEGRADED WATER QUALITY IF IT IS USED FOR MIXING.

CONSIDER USING DUST CONTROL MEASURES ONLY AFTER IT IS DETERMINED THAT OTHER MEASURES
FOR SOIL STABILIZATION CANNOT BE PRACTICALLY APPLIED.

USE MECHANICAL SWEEPING ON PAVED AREAS WHERE DUST AND FINE MATERIALS ACCUMULATE AS A
RESULT OF TRUCK TRAFFIC, PAVEMENT SAW CUTTING SPILLAGE, AND WIND OR WATER DEPOSITION
FROM ADJACENT DISTURBED AREAS. SWEEP DAILY IN HEAVILY TRAFFICKED AREAS.

PERIODICALLY MOISTEN EXPOSED SOIL SURFACES ON UNPAVED TRAVELWAYS TO KEEP THE TRAVELWAY
DAMP.

NON—ASPHALTIC SOIL TACKFIER CONSISTS OF AN EMULSIFIED LIQUID SOIL STABILIZER OF ORGANIC,
INORGANIC OR MINERAL ORIGIN, INCLUDING, BUT NOT LIMITED TO THE FOLLOWING: MODIFIED RESINS,
CALCIUM CHLORIDE, COMPLEX SURFACTANT, COPOLYMERS OR HIGH GRADE LATEX ACRYLICS. THE
SOLUTIONS SHALL BE NONASPHALTIC, NONTOXIC TO HUMAN, ANIMAL AND PLANT LIFE, NONCORROSIVE
AND NONFLAMMABLE. MATERIALS USED SHALL MEET LOCAL, STATE AND FEDERAL GUIDELINES FOR
INTENDED USE. ALL MATERIALS ARE TO BE APPLIED ACCORDING TO THE MANUFACTURER'S
RECOMMENDATIONS AND ALL SAFETY GUIDELINES SHALL BE FOLLOWED IN STORING, HANDLING AND
APPLYING MATERIALS.

REPEAT APPLICATION OF DUST CONTROL MEASURES WHEN FUGITIVE DUST BECOMES EVIDENT.
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NOTES:

1) CONTRACTOR SHALL LIMIT CONTRIBUTING AREA TO
DIVERSION SWALES TO 1 ACRE OR LESS, AND SHALL BE

INSTALLED AT GRADES OF 2% OR LESS.
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TEMPORARY DIVERSION SWALE

IF REQUIRED
N.T.S.

INSERT 1" REBAR
FOR BAG REMOWAL
FROM INLET

(REBAR NOT INCLUDED)

OPTIONAL OVERFLOW
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INSTALLATION DETAIL

CURB—LESS INLET PROTECTION DETAIL

N.T.S.
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